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CONSTRUCTION COST MODELS 
Prepared by: The New England Environmental Finance Center 
For the Maine Department of Transportation Office of Environmental Planning 
 
November 1, 2010 
 
 
The following are a series of cost estimate models similar in format to a typical engineer’s 
estimate that were developed in support of our financial impact assessment report for LD 1725.  
The models us current material costs, labor costs, and equipment costs for the region to 
provide a comparative cost analysis of seven culvert replacement scenarios.  The models 
provide information about what the cost impact of LD 1725 would be for typical culvert 
replacements in Maine.  However, due to the inherent restrictions of the cost modeling 
framework we were not able to include the abundance of variables that would be present in a 
real world culvert replacement project.  As such, the models are representative of very basic  
culvert replacement projects and may not reflect the tremendous variety and scale of variable 
could be present in an actual culvert replacement project.  For example, construction costs for 
culvert replacement in a rural setting versus an urban setting can vary by as much as 50% due 
to site‐specific variables such as lane width, paving depth, traffic count and the presence of 
potentially conflicting underground utilities. 
 
 
 
 
 
 
 
 
 
 
 
 
COST TABLE KEY: 

• Description = description of item 
• QTY = quantity of units 
• Unit = unit of measurement for item 
• Unit $ = unit cost for item 
• Total $ = total cost for item [unit cost multiplied by quantity of units] 
• $/LF = total cost per lineal foot 



Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $1,000.00 $1,000.00
2 Erosion Control 1 LS $500.00 $500.00
3 RipRap 20 SY $40.00 $800.00
4 Remove & Reset Guardrail 80 LF $30.00 $2,400.00
5 Remove Pavement 75 SY $5.00 $375.00
6 Dam/Diversion of Stream 1 LS $750.00 $750.00
7 Excavation/Removal of Existing Pipe 125 CY $15.00 $1,875.00
8 Pipe Bedding 45 CY $20.00 $900.00
9 Stuctural Backfill/Gravel Base 100 TN $18.00 $1,800.00
10 48" CMP Culvert ‐ Galvanized Metal  50 LF $75.00 $3,750.00
11 Hot Mix Asphalt Pavement 20 TN $175.00 $3,500.00
12 Mobilization & Miscellaneous Cleanup 1 LS $1,000.00 $1,000.00

Notes: Material used: CMP culvert $18,650.00
$/LF $373.00

It D i ti QTY U it U it $ T t l $

Scenario #1: Replacement of 48" CMP in 10 foot channel.  Under LD 1725 the 1.2X bankfull measurement would be 12 feet.  Depth measured from stream 
bottom to top of pavement of road = 8.0 feet. Site specific assumptions: 2 lane paved non‐arterial feeder road (rural or suburban) with low daily traffic 
volumes and several possible detour routes. 

In‐kind replacement of 48" CMP culvert in 10 foot channel (12 foot @ 1.2 bankfull)

Project Total

Replacement of 48" CMP with ADS culvert in 10 foot channel (12 foot @ 1.2 bankfull)
Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $1,000.00 $1,000.00
2 Erosion Control 1 LS $500.00 $500.00
3 RipRap 20 SY $40.00 $800.00
4 Remove & Reset Guardrail 80 LF $30.00 $2,400.00
5 Remove Pavement 75 SY $5.00 $375.00
6 Dam/Diversion of Stream 1 LS $750.00 $750.00
7 Excavation/Removal of Existing Pipe 125 CY $15.00 $1,875.00
8 Pipe Bedding 45 CY $30.00 $1,350.00
9 Stuctural Backfill/Gravel Base 100 TN $18.00 $1,800.00
10 48" ADS/HDPE Culvert (smooth bore) 50 LF $70.00 $3,500.00
11 Hot Mix Asphalt Pavement 18 TN $175.00 $3,150.00
12 Mobilization & Miscellaneous Cleanup 1 LS $1,000.00 $1,000.00

Notes: Material used: HDPE culvert (corrugated on outside with smooth‐bore). $18,500.00
Note: smoothbore HDPE culvert may not be allowed pending changes to LD 1725. $/LF $370.00

Project Total

data compiled by: Barry Dikeman ‐ New England Environmental Finance Center
25‐Aug‐10



Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $2,500.00 $2,500.00
2 Erosion Control 1 LS $1,000.00 $1,000.00
3 RipRap 30 SY $40.00 $1,200.00
4 Remove & Reset Guardrail 80 LF $30.00 $2,400.00
5 Remove Pavement 80 SY $5.00 $400.00
6 Dam/Diversion of Stream 1 LS $1,750.00 $1,750.00
7 Excavation/Removal of Existing Pipe 275 CY $15.00 $4,125.00
8 Footings 100 LF $115.00 $11,500.00
9 Stuctural Backfill/Gravel Base 195 TN $18.00 $3,510.00
10 12' W x 6' H CMP Arch Culvert 50 LF $250.00 $12,500.00
11 Hot Mix Asphalt Pavement 25 TN $175.00 $4,375.00
12 Labor & Equipment to Assemble Plates 1 LS $2,000.00 $2,000.00
13 Mobilization & Miscellaneous Cleanup 1 LS $500.00 $500.00

Notes: Material used: structural plate bottomless metal culvert.  Traffic $47,760.00
Control increases due to longer closure of the road $/LF $955.20

Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $3,000.00 $3,000.00
2 Erosion Control 1 LS $1,000.00 $1,000.00
3 RipRap 30 SY $40.00 $1,200.00

Installation of 12'W x 6'H CMP arch culvert in 10 foot channel (12 foot @ 1.2 bankfull)

Project Total

Installation of 12'W x 8'H 3‐Sided concrete box culvert in 10 foot channel (12 foot @ 1.2 bankfull)

3 RipRap 30 SY $40.00 $1,200.00
4 Remove & Reset Guardrail 80 LF $30.00 $2,400.00
5 Remove Pavement 80 SY $5.00 $400.00
6 Dam/Diversion of Stream 1 LS $1,750.00 $1,750.00
7 Excavation/Removal of Existing Pipe 300 CY $15.00 $4,500.00
8 Footings 100 LF $115.00 $11,500.00
9 Stuctural Backfill/Gravel Base 195 TN $18.00 $3,510.00
10 12' W x 8' H Open Bottomed Concrete Box Culvert 50 LF $700.00 $35,000.00
11 Hot Mix Asphalt Pavement 25 TN $175.00 $4,375.00
12 Mobilization & Miscellaneous Cleanup 1 LS $1,500.00 $1,500.00
13 Crane Rental 1 LS $3,500.00 $3,500.00

Notes: Material used: 3‐sided (bottomless) precast concrete box culvert. $73,635.00
Traffic Control increases due to longer closure of the road $/LF $1,472.70

Project Total

data compiled by: Barry Dikeman ‐ New England Environmental Finance Center
25‐Aug‐10



Item  Description Unit Unit $ Total $
1 Traffic Control 1 LS $4,000.00 $4,000.00
2 Erosion Control 1 LS $750.00 $750.00
3 RipRap 20 SY $40.00 $800.00
4 Remove & Reset Guardrail 150 LF $30.00 $4,500.00
5 Remove Pavement 135 SY $5.00 $675.00
6 Dam/Diversion of Stream 1 LS $750.00 $750.00
7 Excavation/Removal of Existing Pipe 375 CY $15.00 $5,625.00
8 Pipe Bedding 35 CY $30.00 $1,050.00
9 Stuctural Backfill/Gravel Base 450 TN $18.00 $8,100.00
10 48" CMP Culvert ‐ Galvanized Metal  60 LF $155.00 $9,300.00
11 Hot Mix Asphalt Pavement 50 TN $175.00 $8,750.00
12 Mobilization & Miscellaneous Cleanup 1 LS $500.00 $500.00

Note: Will require shoring (trench boxes, etc.) to allow for safe excavation $44,800.00
 at this depth which will significantly slow the rate of production. $/LF $896.00

Scenario #2: Replacement of 48" CMP in 10 foot channel.  Under LD 1725 the 1.2X bankfull measurement would be 12 feet.  Depth measured from stream 
bottom to top of pavement of road = 14.0 feet.  Note: this scenario is identical to scenario #1 with the exception of deeper fill. Site specific assumptions: 2 lane 
paved non‐arterial feeder road (rural or suburban) with low daily traffic volumes and several possible detour routes. 

In‐kind replacement of 48" CMP culvert in 10 foot channel (12 foot @ 1.2 bankfull)

Project Total

Installation of 12'W x 6'H CMP arch culvert in 10 foot channel (12 foot @ 1.2 bankfull)
Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $4,000.00 $4,000.00
2 Erosion Control 1 LS $1,000.00 $1,000.00
3 RipRap 30 SY $40.00 $1,200.00
4 Remove & Reset Guardrail 150 LF $30.00 $4,500.00
5 Remove Pavement 165 SY $5.00 $825.00
6 Dam/Diversion of Stream 1 LS $1,750.00 $1,750.00
7 Excavation/Removal of Existing Pipe 925 CY $15.00 $13,875.00
8 Footings 100 LF $115.00 $11,500.00
9 Stuctural Backfill/Gravel Base 1120 TN $18.00 $20,160.00
10 12' W x 6' H CMP Structural Plate Arch Culvert 60 LF $250.00 $15,000.00
11 Hot Mix Asphalt Pavement 55 TN $175.00 $9,625.00
12 Labor & Equipment to Assemble Plates 1 LS $2,000.00 $2,000.00
13 Mobilization & Miscellaneous Cleanup 1 LS $1,500.00 $1,500.00

Notes: Trench box type shoring will not work in this case due to width of excavation.  $86,935.00
Contractor will likely open‐cut the excavation as structural shoring would $/LF $1,738.70
be cost prohibitive in this application.

Installation of 12 W x 6 H CMP arch culvert in 10 foot channel (12 foot @ 1.2 bankfull)

Project Total

data compiled by: Barry Dikeman ‐ New England Environmental Finance Center
25‐Aug‐10



Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $4,000.00 $4,000.00
2 Erosion Control 1 LS $1,000.00 $1,000.00
3 RipRap 30 SY $40.00 $1,200.00
4 Remove & Reset Guardrail 150 LF $30.00 $4,500.00
5 Remove Pavement 165 SY $5.00 $825.00
6 Dam/Diversion of Stream 1 LS $1,750.00 $1,750.00
7 Excavation/Removal of Existing Pipe 925 CY $15.00 $13,875.00
8 Footings 100 LF $115.00 $11,500.00
9 Stuctural Backfill/Gravel Base 1100 TN $18.00 $19,800.00
10 12' W x 8' H Open Bottomed Concrete Box Culvert 60 LF $700.00 $42,000.00
11 Hot Mix Asphalt Pavement 55 TN $175.00 $9,625.00
12 Mobilization & Miscellaneous Cleanup 1 LS $1,500.00 $1,500.00
13 Crane Rental 1 LS $3,500.00 $3,500.00

Notes: $115,075.00
$/LF $2,301.50

Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $500.00 $500.00
2 Erosion Control 1 LS $750.00 $750.00

Installation of 12'W x 8'H 3‐Sided concrete box culvert in 10 foot channel (12 foot @ 1.2 bankfull)

Trench box type shoring will not work in this case due to width of excavation.  Contractor will 
likely open‐cut the excavation as structural shoring would be cost prohibitive in this 
application.

Project Total

Sliplining of 48" CMP culvert in 10 foot channel (12 foot @ 1.2 bankfull)

rosion Control S $750.00 $750.00
3 RipRap 0 SY $40.00 $0.00
4 Remove & Reset Guardrail 0 LF $30.00 $0.00
5 Remove Pavement 0 SY $5.00 $0.00
6 Dam/Diversion of Stream 1 LS $750.00 $750.00
7 Excavation/Removal of Existing Pipe 0 CY $15.00 $0.00
8 Pipe Bedding 0 CY $20.00 $0.00
9 Stuctural Backfill/Gravel Base 0 TN $15.00 $0.00
10 42" HDPE Snap‐Tite Pipe with Annular Grout 60 LF $300.00 $18,000.00
11 Hot Mix Asphalt Pavement 0 TN $175.00 $0.00
12 stuctural Backfill/Gravel Base 1 LS $500.00 $500.00

Notes: $20,500.00
$/LF $410.00

Slipling can offer a significant savings over in‐kind replacement in settings where access to the 
pipe is limited or difficult such as: high traffic locations, underground utiltity conflicts or 
excessive depth of fill.  Note: sliplining would be disallowed under LD 1725.

Project Total

data compiled by: Barry Dikeman ‐ New England Environmental Finance Center
25‐Aug‐10



Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $1,000.00 $1,000.00
2 Erosion Control 1 LS $500.00 $500.00
3 RipRap 20 SY $40.00 $800.00
4 Remove & Reset Guardrail 80 LF $30.00 $2,400.00
5 Remove Pavement 75 SY $5.00 $375.00
6 Dam/Diversion of Stream 1 LS $750.00 $750.00
7 Excavation/Removal of Existing Pipe 125 CY $15.00 $1,875.00
8 Pipe Bedding 45 CY $20.00 $900.00
9 Stuctural Backfill/Gravel Base 100 TN $18.00 $1,800.00
10 48" CMP Culvert ‐  Galvanized Metal  50 LF $75.00 $3,750.00
11 Hot Mix Asphalt Pavement 20 TN $175.00 $3,500.00
12 Mobilization & Miscellaneous Cleanup 1 LS $1,000.00 $1,000.00

Note: Material used: CMP culvert $18,650.00
$/LF $373.00

In‐kind replacement of 48" CMP culvert in 7 .5 foot channel (9 foot @ 1.2 bankfull)

Project Total

Replacement of 48" CMP with 112" x 75" CMP Galvanized Arch Pipe in 7 5 foot channel (9 foot @ 1 2 BF)

Scenario #3: Replacement of 48" CMP in 7.5 foot channel.  Under LD 1725 the 1.2X bankfull measurement would be 9 feet.  Depth measured from stream 
bottom to top of pavement of road = 9.0 feet. Site specific assumptions: 2 lane paved non‐arterial feeder road (rural or suburban) with low daily traffic 
volumes and several possible detour routes. Replacement construction at this depth may require safety shoring.

Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $1,250.00 $1,250.00
2 Erosion Control 1 LS $750.00 $750.00
3 RipRap 30 SY $40.00 $1,200.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 110 SY $5.00 $550.00
6 Dam/Diversion of Stream 1 LS $1,750.00 $1,750.00
7 Excavation/Removal of Existing Pipe 275 CY $15.00 $4,125.00
8 Pipe Bedding 45 CY $30.00 $1,350.00
9 Stuctural Backfill/Gravel Base 220 TN $18.00 $3,960.00
10 112" x 75" CMP Galvanized Arch (Elliptical) culvert 50 LF $140.00 $7,000.00
11 Hot Mix Asphalt Pavement 75 TN $175.00 $13,125.00
12 Mobilization & Miscellaneous Cleanup 1 LS $1,000.00 $1,000.00

Notes: $39,060.00
$/LF $781.20

Replacement of 48" CMP with 112" x 75" CMP Galvanized Arch Pipe in 7.5 foot channel (9 foot @ 1.2 BF)

Material used: CMP elliptical arch culvert Project Total

data compiled by: Barry Dikeman ‐ New England Environmental Finance Center
25‐Aug‐10



Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $2,500.00 $2,500.00
2 Erosion Control 1 LS $1,000.00 $1,000.00
3 RipRap 30 SY $40.00 $1,200.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 110 SY $5.00 $550.00
6 Dam/Diversion of Stream 1 LS $1,750.00 $1,750.00
7 Excavation/Removal of Existing Pipe 275 CY $15.00 $4,125.00
8 Footings 100 LF $115.00 $11,500.00
9 Stuctural Backfill/Gravel Base 195 TN $18.00 $3,510.00
10 10' W x 5'3" H CMP Structural Plate Arch Culvert 50 LF $225.00 $11,250.00
11 Stream Bottom Gravel 40 TN $25.00 $1,000.00
12 Hot Mix Asphalt Pavement 75 TN $175.00 $13,125.00
13 Labor & Equipment to Assemble Plates 1 LS $2,000.00 $2,000.00
14 Mobilization & Miscellaneous Cleanup 1 LS $1,500.00 $1,500.00

Notes: $58,010.00
$/LF $1,160.20

Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $3,000.00 $3,000.00
2 Erosion Control 1 LS $750.00 $750.00

Installation of 10'W x 6'H 3‐Sided concrete box culvert in 7 foot channel (9 foot @ 1.2 bankfull)

Installation of 10'W x 5'‐3"H CMP arch culvert in 7.5 foot channel (9 foot @ 1.2 bankfull)

Material used: structural plate bottomless metal culvert.  Traffic Control increases due to 
longer closure of the road.

Project Total

2 Erosion Control 1 LS $750.00 $750.00
3 RipRap 30 SY $40.00 $1,200.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 110 SY $5.00 $550.00
6 Dam/Diversion of Stream 1 LS $1,500.00 $1,500.00
7 Excavation/Removal of Existing Pipe 300 CY $15.00 $4,500.00
8 Footings 100 LF $115.00 $11,500.00
9 Stuctural Backfill/Gravel Base 195 TN $15.00 $2,925.00
10 10' W x 6' H Open Bottomed Concrete Box Culvert 50 LF $500.00 $25,000.00
11 Stream Bottom Gravel 40 TN $25.00 $1,000.00
12 Hot Mix Asphalt Pavement 75 TN $175.00 $13,125.00
13 Mobilization & Miscellaneous Cleanup 1 LS $1,500.00 $1,500.00
14 Crane Rental 1 LS $3,500.00 $3,500.00

Notes: $73,050.00
$/LF $1,461.00

Traffic Control increases due to longer closure of the road Project Total

data compiled by: Barry Dikeman ‐ New England Environmental Finance Center
25‐Aug‐10



Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $500.00 $500.00
2 Erosion Control 1 LS $500.00 $500.00
3 RipRap 20 SY $40.00 $800.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 45 SY $5.00 $225.00
6 Dam/Diversion of Stream 1 LS $500.00 $500.00
7 Excavation/Removal of Existing Pipe 95 CY $15.00 $1,425.00
8 Pipe Bedding 20 CY $20.00 $400.00
9 Stuctural Backfill/Gravel Base 70 TN $18.00 $1,260.00
10 30" CMP Culvert ‐  Galvanized Metal  50 LF $35.00 $1,750.00
11 Hot Mix Asphalt Pavement 15 TN $175.00 $2,625.00
12 Mobilization & Miscellaneous Cleanup 1 LS $500.00 $500.00

Note: Towns would likely not use guardrail in this situation due to shallow fill.  
MaineDOT may be required to use guardrail so it has been included for  $13,485.00
comparison. $/LF $269.70

Scenario #4: Replacement of 30" CMP in 6.75 foot channel.  Under LD 1725 the 1.2X bankfull measurement would be 8 feet.  Depth measured from stream 
bottom to top of pavement of road = 6.0 feet.  Note: cost evaluation of a 3‐side concrete box culvert was not performed for this scenario.  Site specific 
assumptions: 2 lane paved non‐arterial feeder road (rural or suburban) with low daily traffic volumes and several possible detour routes. 

In‐kind replacement of 30" CMP culvert in 6.75 foot channel (8 foot @ 1.2 bankfull)

Project Total

Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $1,250.00 $1,250.00
2 Erosion Control 1 LS $750.00 $750.00
3 RipRap 30 SY $40.00 $1,200.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 575 SY $5.00 $2,875.00
6 Dam/Diversion of Stream 1 LS $1,750.00 $1,750.00
7 Excavation/Removal of Existing Pipe 135 CY $15.00 $2,025.00
8 Pipe Bedding 35 CY $30.00 $1,050.00
9 Stuctural Backfill/Gravel Base 250 TN $18.00 $4,500.00
10 95" x 67" CMP Galvanized Arch (Elliptical) culvert 60 LF $120.00 $7,200.00
11 Hot Mix Asphalt Pavement 125 TN $175.00 $21,875.00
12 Mobilization & Miscellaneous Cleanup 1 LS $1,000.00 $1,000.00

Notes: $48,475.00
$/LF $969.50

Installation of 95" x 67" CMP Galvanized Arch Pipe in 6.75 foot channel (8 foot @ 1.2 BF)

Pipe will be imbedded by 20% so actual height will be reduced from 67" to 54" however, the 
depth of cover will need to be increased thus lengthening pipe and resulting in substantial 
reconstruction of road including:increasing fill and pavement.

Project Total

data compiled by: Barry Dikeman ‐ New England Environmental Finance Center
25‐Aug‐10



Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $2,500.00 $2,500.00
2 Erosion Control 1 LS $750.00 $750.00
3 RipRap 40 SY $40.00 $1,600.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 75 SY $5.00 $375.00
6 Dam/Diversion of Stream 1 LS $1,750.00 $1,750.00
7 Excavation/Removal of Existing Pipe 175 CY $15.00 $2,625.00
8 Footings 100 LF $115.00 $11,500.00
9 Stuctural Backfill/Gravel Base 105 TN $18.00 $1,890.00
10 Structural Plate Arch CulvertArch Culvert 50 LF $195.00 $9,750.00
11 Stream Bottom Gravel 25 TN $25.00 $625.00
12 Hot Mix Asphalt Pavement 20 TN $175.00 $3,500.00
13 Labor & Equipment to Assemble Plates 1 LS $1,500.00 $1,500.00
14 Mobilization & Miscellaneous Cleanup 1 LS $1,500.00 $1,500.00

Notes: Material used: structural plate bottomless metal culvert.  Traffic Control $42,865.00
increses due to longer closure of the road. $/LF $857.30

Installation of 8'W x 4'‐2"H CMP arch culvert in 6.75 foot channel (8 foot @ 1.2 bankfull)

Project Total

data compiled by: Barry Dikeman ‐ New England Environmental Finance Center
25‐Aug‐10



Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $2,000.00 $2,000.00
2 Erosion Control 1 LS $1,000.00 $1,000.00
3 RipRap 25 SY $40.00 $1,000.00
4 Remove & Reset Guardrail 90 LF $30.00 $2,700.00
5 Remove Pavement 115 SY $5.00 $575.00
6 Dam/Diversion of Stream 1 LS $1,000.00 $1,000.00
7 Excavation/Removal of Existing Pipe 400 CY $15.00 $6,000.00
8 Pipe Bedding 45 CY $30.00 $1,350.00
9 Stuctural Backfill/Gravel Base 450 TN $18.00 $8,100.00
10 72" CMP Culvert ‐ Galvanized Metal  50 LF $105.00 $5,250.00
11 Hot Mix Asphalt Pavement 35 TN $175.00 $6,125.00
12 Mobilization & Miscellaneous Cleanup 1 LS $500.00 $500.00

Note: $35,600.00
$/LF $712.00

Scenario #5: Replacement of 72" CMP in 14 foot channel.  Under LD 1725 the 1.2X bankfull measurement would be 16 feet.  Depth measured from stream 
bottom to top of pavement of road = 10.0 feet. Site specific assumptions: 2 lane paved non‐arterial feeder road (rural or suburban) with low daily traffic 
volumes and several possible detour routes. Replacement construction at this depth may require safety shoring.

In‐kind replacement of 72" CMP culvert in 14 foot channel (+/‐ 16 foot @ 1.2 bankfull)

A 72" culvert will require a minimum 10 foot wide trench to safely construct. Project Total

Replacement of 72" CMP culvert with twin HDPE pipes in 14 foot channel (16 foot @ 1.2 bankfull)
Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $1,000.00 $1,000.00
2 Erosion Control 1 LS $750.00 $750.00
3 RipRap 20 SY $40.00 $800.00
4 Remove & Reset Guardrail 90 LF $30.00 $2,700.00
5 Remove Pavement 115 SY $5.00 $575.00
6 Dam/Diversion of Stream 1 LS $1,000.00 $1,000.00
7 Excavation/Removal of Existing Pipe 400 CY $15.00 $6,000.00
8 Pipe Bedding 45 CY $30.00 $1,350.00
9 Stuctural Backfill/Gravel Base 475 TN $18.00 $8,550.00
10 36" ADS/HDPE Culvert (smooth bore) multiple 100 LF $45.00 $4,500.00
11 Hot Mix Asphalt Pavement 35 TN $175.00 $6,125.00
12 Mobilization & Miscellaneous Cleanup 1 LS $500.00 $500.00

Notes: $33,850.00
$/LF $677.00

Replacement of 72  CMP culvert with twin HDPE pipes in 14 foot channel (16 foot @ 1.2 bankfull)

Installation of twin 36 inch HDPE culverts. Note: although the installation of multiple culverts 
is currently a fairly common practice it would not be allowed under LD 1725 and is shown 
here for comparison purposes only.

Project Total

data compiled by: Barry Dikeman ‐ New England Environmental Finance Center
25‐Aug‐10



Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $3,500.00 $3,500.00
2 Erosion Control 1 LS $1,000.00 $1,000.00
3 RipRap 50 SY $40.00 $2,000.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 125 SY $5.00 $625.00
6 Dam/Diversion of Stream 1 LS $1,750.00 $1,750.00
7 Excavation/Removal of Existing Pipe 250 CY $15.00 $3,750.00
8 Footings 100 LF $115.00 $11,500.00
9 Stuctural Backfill/Gravel Base 350 TN $18.00 $6,300.00
10 16 W x6' H CMP Structural Plate Arch Culvert 50 LF $400.00 $20,000.00
11 Hot Mix Asphalt Pavement 40 TN $175.00 $7,000.00
12 Labor & Equipment to Assemble Culvert 1 LS $2,000.00 $2,000.00
13 Mobilization & Miscellaneous Cleanup 1 LS $1,500.00 $1,500.00

Notes: $63,925.00
$/LF $1,278.50

Item  Description Quantity Unit Unit $ Total $
1 Traffic Control 1 LS $3,500.00 $3,500.00
2 Erosion Control 1 LS $1,000.00 $1,000.00
3 RipRap 50 SY $40.00 $2,000.00

Installation of 16'W x 6'H CMP arch culvert in 14 foot channel (16 foot @ 1.2 bankfull)

Traffic Control increases due to longer closure of the road Project Total

Installation of 16'W x 6'H 3‐Sided concrete box culvert in 14 foot channel (16 foot @ 1.2 bankfull)

3 RipRap 50 SY $40.00 $2,000.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 95 SY $5.00 $475.00
6 Dam/Diversion of Stream 1 LS $1,750.00 $1,750.00
7 Excavation/Removal of Existing Pipe 350 CY $15.00 $5,250.00
8 Footings 100 LF $115.00 $11,500.00
9 Stuctural Backfill/Gravel Base 275 TN $18.00 $4,950.00
10 16' W x 6' H Open Bottomed Concrete Box Culvert 50 LF $775.00 $38,750.00
11 Stream Bottom Gravel 70 TN $25.00 $1,750.00
12 Hot Mix Asphalt Pavement 38 TN $175.00 $6,650.00
13 Mobilization & Miscellaneous Cleanup 1 LS $1,500.00 $1,500.00
14 Crane Rental 1 LS $3,500.00 $3,500.00

Notes: $85,575.00
$/LF $1,711.50

Project Total

data compiled by: Barry Dikeman ‐ New England Environmental Finance Center
25‐Aug‐10



Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $1,500.00 $1,500.00
2 Erosion Control 1 LS $1,000.00 $1,000.00
3 RipRap 35 SY $40.00 $1,400.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 140 SY $5.00 $700.00
6 Dam/Diversion of Stream 1 LS $2,000.00 $2,000.00
7 Excavation/Removal of Existing Pipe 535 CY $15.00 $8,025.00
8 Pipe Bedding 45 CY $30.00 $1,350.00
9 Stuctural Backfill/Gravel Base 575 TN $18.00 $10,350.00
10 96" CMP Culvert ‐ Galvanized Metal  50 LF $120.00 $6,000.00
11 Hot Mix Asphalt Pavement 50 TN $175.00 $8,750.00
12 Mobilization & Miscellaneous Cleanup 1 LS $500.00 $500.00

Note: $44,575.00
$/LF $891.50

In‐kind replacement of 96" CMP culvert in 15 foot channel (+/‐ 18 foot @ 1.2 bankfull)

 A 96" culvert will require a minimum 12 foot wide trench to safely construct. Project Total

Scenario #6: Replacement of 96" CMP in 15 foot channel.  Under LD 1725 the 1.2X bankfull measurement would be 18 feet.  Depth measured from stream 
bottom to top of pavement of road = 10.0 feet. Site specific assumptions: 2 lane paved non‐arterial feeder road (rural or suburban) with low daily traffic 
volumes and several possible detour routes. Replacement construction at this depth may require safety shoring.

Replacement of 96" CMP culvert with twin 48" ADS/HDPE pipes in 15 foot channel (18 foot @ 1.2 bankfull)
Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $1,500.00 $1,500.00
2 Erosion Control 1 LS $1,000.00 $1,000.00
3 RipRap 35 SY $40.00 $1,400.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 140 SY $5.00 $700.00
6 Dam/Diversion of Stream 1 LS $2,000.00 $2,000.00
7 Excavation/Removal of Existing Pipe 550 CY $15.00 $8,250.00
8 Pipe Bedding 45 CY $30.00 $1,350.00
9 Stuctural Backfill/Gravel Base 625 TN $18.00 $11,250.00
10 48" ADS/HDPE Culvert (smooth bore) multiple 100 LF $70.00 $7,000.00
11 Hot Mix Asphalt Pavement 50 TN $175.00 $8,750.00
12 Mobilization & Miscellaneous Cleanup 1 LS $500.00 $500.00

Notes: $46,700.00
$/LF $934.00

Replacement of 96  CMP culvert with twin 48  ADS/HDPE pipes in 15 foot channel (18 foot @ 1.2 bankfull)

Installation of twin 48 inch HDPE culverts. Note: although the installation of multiple culverts 
is currently a fairly common practice it would not be allowed under LD 1725 and is shown 
here for comparison purposes only.

Project Total

data compiled by: Barry Dikeman ‐ New England Environmental Finance Center
25‐Aug‐10



Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $3,500.00 $3,500.00
2 Erosion Control 1 LS $1,500.00 $1,500.00
3 RipRap 65 SY $40.00 $2,600.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 195 SY $5.00 $975.00
6 Dam/Diversion of Stream 1 LS $3,500.00 $3,500.00
7 Excavation/Removal of Existing Pipe 725 CY $15.00 $10,875.00
8 Footings 100 LF $115.00 $11,500.00
9 Stuctural Backfill/Gravel Base 700 TN $18.00 $12,600.00
10 18'W x8' H CMP Structural Plate Arch Culvert 50 LF $450.00 $22,500.00
11 Stream Bottom Gravel 85 TN $25.00 $2,125.00
12 Hot Mix Asphalt Pavement 65 TN $175.00 $11,375.00
13 Labor & Equipment to Assemble Plates 1 LS $2,000.00 $2,000.00
14 Mobilization & Miscellaneous Cleanup 1 LS $1,500.00 $1,500.00

Notes: $89,550.00
$/LF $1,791.00

Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $3,500.00 $3,500.00
2 Erosion Control 1 LS $1,500.00 $1,500.00

Installation of 18'W x 8'H 3‐Sided concrete box culvert in 15 foot channel (18 foot @ 1.2 bankfull)

Installation of 18''W x 8'H CMP arch culvert in 15 foot channel (18 foot @ 1.2 bankfull)

Material used: structural plate bottomless metal culvert.  Traffic Control increases due to 
longer closure of the road.

Project Total

2 Erosion Control 1 LS $1,500.00 $1,500.00
3 RipRap 50 SY $40.00 $2,000.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 195 SY $5.00 $975.00
6 Dam/Diversion of Stream 1 LS $3,500.00 $3,500.00
7 Excavation/Removal of Existing Pipe 725 CY $15.00 $10,875.00
8 Footings 100 LF $115.00 $11,500.00
9 Stuctural Backfill/Gravel Base 575 TN $18.00 $10,350.00
10 18' W x 8' H Open Bottomed Concrete Box Culvert 50 LF $1,050.00 $52,500.00
11 Stream Bottom Gravel 85 TN $30.00 $2,550.00
12 Hot Mix Asphalt Pavement 65 TN $175.00 $11,375.00
13 Mobilization & Miscellaneous Cleanup 1 LS $1,500.00 $1,500.00
14 Crane Rental 1 LS $3,500.00 $3,500.00

Notes: $118,625.00
$/LF $2,372.50

Project Total

data compiled by: Barry Dikeman ‐ New England Environmental Finance Center
25‐Aug‐10



Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $2,000.00 $2,000.00
2 Erosion Control 1 LS $1,000.00 $1,000.00
3 RipRap 50 SY $40.00 $2,000.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 150 SY $5.00 $750.00
6 Dam/Diversion of Stream 1 LS $2,000.00 $2,000.00
7 Excavation/Removal of Existing Pipe 550 CY $15.00 $8,250.00
8 Pipe Bedding 45 CY $30.00 $1,350.00
9 Stuctural Backfill/Gravel Base 700 TN $18.00 $12,600.00
10 120" CMP Culvert ‐ Galvanized Metal  50 LF $215.00 $10,750.00
11 Hot Mix Asphalt Pavement 50 TN $175.00 $8,750.00
12 Mobilization & Miscellaneous Cleanup 1 LS $1,000.00 $1,000.00

Note: A 120" culvert will require a minimum 14 foot wide trench to safely construct. $53,450.00
$/LF $1,069.00

Project Total

Replacement of 120" CMP with twin 60" HDPE culvert in 17 foot channel (20 foot @ 1.2 bankfull)

Scenario #7: Replacement of 120" CMP in 17 foot channel.  Under LD 1725 the 1.2X bankfull measurement would be 20 feet.  Depth measured from stream 
bottom to top of pavement of road = 13.0 feet.  Culverts with spans/diameters greater than 96" present construction challenges that prevent many 
municipalities from self‐performing replacement. Site specific assumptions: 2 lane paved non‐arterial feeder road (rural or suburban) with low daily traffic 
volumes and several possible detour routes. Replacement construction at this depth may require safety shoring.

In‐kind replacement of 120" CMP culvert in 17 foot channel (+/‐ 20 foot @ 1.2 bankfull)

Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $2,000.00 $2,000.00
2 Erosion Control 1 LS $1,000.00 $1,000.00
3 RipRap 50 SY $40.00 $2,000.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 150 SY $5.00 $750.00
6 Dam/Diversion of Stream 1 LS $2,000.00 $2,000.00
7 Excavation/Removal of Existing Pipe 550 CY $15.00 $8,250.00
8 Pipe Bedding 45 CY $30.00 $1,350.00
9 Stuctural Backfill/Gravel Base 750 TN $18.00 $13,500.00
10 60" ADS/HDPE Culvert (smooth bore) multiple 120 LF $90.00 $10,800.00
11 Hot Mix Asphalt Pavement 50 TN $175.00 $8,750.00
12 Mobilization & Miscellaneous Cleanup 1 LS $500.00 $500.00

Notes: $53,900.00
$/LF $1,078.00

Replacement of 120  CMP with twin 60  HDPE culvert in 17 foot channel (20 foot @ 1.2 bankfull)

Installation of twin 48 inch HDPE culverts. Note: although the installation of multiple culverts 
is currently a fairly common practice it would not be allowed under LD 1725 and is shown 
here for comparison purposes only.

Project Total

data compiled by: Barry Dikeman ‐ New England Environmental Finance Center
25‐Aug‐10



Item  Description QTY Unit Unit $ Total $
1 Traffic Control 1 LS $3,500.00 $3,500.00
2 Erosion Control 1 LS $1,500.00 $1,500.00
3 RipRap 75 SY $40.00 $3,000.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 185 SY $5.00 $925.00
6 Dam/Diversion of Stream 1 LS $3,000.00 $3,000.00
7 Excavation/Removal of Existing Pipe 850 CY $15.00 $12,750.00
8 Footings 100 LF $115.00 $11,500.00
9 Stuctural Backfill/Gravel Base 800 TN $18.00 $14,400.00
10 20'W x6' H CMP Structural Plate Arch Culvert 50 LF $575.00 $28,750.00
11 Stream Bottom Gravel 85 TN $25.00 $2,125.00
12 Hot Mix Asphalt Pavement 65 TN $175.00 $11,375.00
13 Labor & Equipment to Assemble Plates 1 LS $2,000.00 $2,000.00
14 Mobilization & Miscellaneous Cleanup 1 LS $1,500.00 $1,500.00

Notes: $99,325.00
$/LF $1,986.50

Item  Description Quantity Unit Unit $ Total $
1 Traffic Control 1 LS $3,500.00 $3,500.00
2 Erosion Control 1 LS $1,500.00 $1,500.00

Installation of 20'W x 6'H CMP arch culvert to meet the 1.2BF of a 17'W channel.

Material used: structural plate bottomless metal culvert.  Traffic Control increases due to 
longer closure of the road

Project Total

Installation of 20'W x 10'H 3‐Sided concrete box culvert to meet the 1.2BF of a 17'W channel.

2 Erosion Control 1 LS $1,500.00 $1,500.00
3 RipRap 50 SY $40.00 $2,000.00
4 Remove & Reset Guardrail 100 LF $30.00 $3,000.00
5 Remove Pavement 185 SY $5.00 $925.00
6 Dam/Diversion of Stream 1 LS $3,000.00 $3,000.00
7 Excavation/Removal of Existing Pipe 850 CY $15.00 $12,750.00
8 Footings 100 LF $115.00 $11,500.00
9 Stuctural Backfill/Gravel Base 650 TN $18.00 $11,700.00
10 20' W x 10' H Open Bottomed Concrete Box Culvert 50 LF $1,200.00 $60,000.00
11 Hot Mix Asphalt Pavement 65 TN $175.00 $11,375.00
12 Stream Bottom Gravel 85 TN $30.00 $2,550.00
13 Mobilization & Miscellaneous Cleanup 1 LS $1,500.00 $1,500.00
14 Crane Rental 1 LS $3,500.00 $3,500.00

Notes: $128,800.00
$/LF $2,576.00

Project Total

data compiled by: Barry Dikeman ‐ New England Environmental Finance Center
25‐Aug‐10



Sources 
 
Contech Construction Products, Inc. - 2010 Material Prices: CMP Culverts and 
Structural Metal Plate Culverts 
http://www.contech-cpi.com/Products/Pipe.aspx 
 
WH Shurtleff & Co. -  2010 Material Prices: CMP Culverts, Structural Metal Plate 
Culverts and HDPE Culverts 
http://whshurtleff.com/ 
 
Broadcove Associates  - 2010 Material and Labor Prices: HDPE Sliplining 
http://broadcoveassociates.com/culvert_lining.html 
 
American Concrete Industries - 2010 Material Prices: Precast Concrete Box Culvert 
http://www.americanconcrete.com/commercial/box_culverts/box-culverts.htm 
 
Maine Department of Transportation - 2008-2010 Bid Tabulations: Labor Rates, 
Equipment Rates, Material Prices 
http://www.state.me.us/mdot/comprehensive-list-projects/bidtabarchive.php 
 
RS Means Reed Construction Data - 2008 -2010 Maine Archives: Labor Rates, 
Equipment Rates, Material Prices 
http://rsmeans.reedconstructiondata.com/ 
 
 
  
 
 
 


	Construction Cost Models
	Recommended Citation

	Cost Tables bfi.xlsx

